Preliminary Referendum Budget Estimate

Established 1919

The Kingston Library

Additions and Renovations Project

Job Name:  Additions and Renovations Project Date: June 9, 2022
Location: The Kingston Library Sheet No.: 1of1
Architect: Butler Rowland Mays Architects, LLP Estimator: DC
Preliminary Referendum Budget Budget #2 Preliminary Referendum Budget
CSI # Description of Work Item # | Company Amount Company Amount Company Amount
# 01 00 00 |General Conditions: 1 CCC $222,360.00 CCC $222,360.00
# 01 70 00 |Demolition: 2 CCC CCC $0.00
- Building Interior a CCC $151,918.00 CCC $151,918.00
- Hazmat Abatement (Allowance) b CCC $186,816.00 CCC $186,816.00!
# 31 30 00 |Site Work: 3 CCC CCC $0.00
- Building Site Work a CCC $95,700.00 CCC $95,700.00
- Parking Lot Site Work b CCC $75,600.00 CCC $75,600.00
- Landscape c CCC $72,000.00 CCC $72,000.00
# 03 00 00 |Concrete: 4 CCC CCC $0.00:
- In Place a CCC $60,900.00 CCC $60,900.00
# 04 00 00 |Masonry: 5 CCC CCC $0.00:
- Masonry Restoration (Allowance) a CCC $68,561.00 CCC $68,561.00
- Masonry b CCC $222,360.00 CCC $222,360.00
# 05 00 00 |Steel: 6 CCC CCC $0.00
- Structural Steel a CCC $153,799.00 CCC $153,799.00
- Metal Fabrications b CCC $166,770.00 CCC $166,770.00
# 06 00 00 |Wood and Plastic: 7 CCC CCC $0.00;
- Rough Carpentry a CCC $87,091.00 CCC $87,091.00
- Finish Carpentry b CCC $14,824.00 CCC $14,824.00
- Millwork c CCC $138,975.00 CCC $138,975.00
# 07 00 00 |Thermal & Moisture: 8 CCC CCC $0.00:
- Insulation and Waterproofing a CCC $27,795.00 CCC $27,795.00
- Roofing b CCC $518,840.00 CCC $518,840.00
- Firestopping and Caulking c CCC $12,971.00 CCC $12,971.00
# 08 00 00 |Doors & Windows: 9 CCC CCC $0.00;
- Doors, Frames and Finish Hardware a CCC $46,250.00 CCC $46,250.00
- Aluminum Window b CCC $55,590.00 CCC $55,590.00
- Aluminum Storefront with Door c CCC $283,509.00 CCC $283,509.00
- Glazing d CCC $1,853.00 CCC $1,853.00
# 09 00 00 |Finishes: 10 CCC CCC $0.00
- Drywall Assemblies a CCC $120,445.00 CCC $120,445.00
- Acoustical System b CCC $203,830.00 CCC $203,830.00
- Vinyl & Carpet Flooring with Base c CCC $135,269.00 CCC $135,269.00!
- Wood Flooring & Base (Allowance) d CCC $46,325.00 CCcC $46,325.00
- Ceramice & Porcelain Tile S CCC $103,768.00 CCC $103,768.00
- Plaster & Stucco Finish (Allowance) f CCcC $46,325.00 CCC $46,325.00
- Painting g CCC $64,855.00 CCC $64,855.00
# 10 00 00 [Specialties: 1 CCC CCC $0.00
- Access Panel & Louver a CCC $5,559.00 CCC $5,559.00
- Visual Display b CCC $9,265.00 CCC $9,265.00
- Signage c CCC $12,971.00 CCC $12,971.00
- Toilet Accessoties d CCC $9,265.00 CCC $9,265.00
- Fire Extinguishers e CCC $5,559.00 CCC $5,559.00
# 11 00 00 [Equipment and Furnishings: 12 CCC CCC $0.00:
- Residential Appliances a CCC $9,265.00 CCC $9,265.00
- Stage Equipment (Allowance) b CCC $5,559.00 CCcC $5,559.00
- Art Hanging Equipment (Allowance) c CCC $5,559.00 CCcC $5,559.00
- Window Treatment d CCC $25,942.00 CCC $25,942.00
- Entrance Mat and Grids S CCC $5,559.00 CCC $5,559.00
# 13 00 00 [Special Construction: 13 CCC CCC $0.00
- Elevator a CCC $112,500.00 CCC $112,500.00
- Geothermal Wall b CCC $633,264.00 CCC $633,264.00
# 21 11 00 |Fire Protection System: 14 CCC $222,360.00 CCC $222,360.00
# 22 30 00 [Plumbing: 15 CCC $138,975.00 CCC $138,975.00
# 23 00 00 |HVAC: 16 CCC $1,074,740.00 CCC $1,074,740.00,
# 26 00 00 |Electrical: 17 CCC $741,200.00 CCC $741,200.00
Net Job Cost $6,402,841.00 $6,402,841.00,
Sub Total $6,402,841.00,
Square Foot of Floor 18530 Insurance @ 3% $192,085.23
Cost of The Building Construction $6,402,841 Sub Total $6,594,926.23
Cost per Square Foot for Building Construction $346 Bond @ 2% $131,898.52]
Cost of Total Project Construction Cost $7,399,507 Sub Total $6,726,824.75
Cost per Square Foot for total Project Construction Cost $399: Fee @ 10% $672,682.48]

Gross Job Cost

$7,399,507.23




