
Job Name: Additions and Renovations Project Date:
Location: The Kingston Library Sheet No.:
Architect: Butler Rowland Mays Architects, LLP Estimator:

Preliminary Referendum Budget Budget #2 Preliminary Referendum Budget 
CSI # Description of Work Item # Company Amount Company Amount Company Amount

# 01 00 00 1 CCC $222,360.00 CCC $222,360.00
# 01 70 00 2 CCC CCC $0.00

a CCC $151,918.00 CCC $151,918.00
b CCC $186,816.00 CCC $186,816.00

# 31 30 00 3 CCC CCC $0.00
a CCC $95,700.00 CCC $95,700.00
b CCC $75,600.00 CCC $75,600.00
c CCC $72,000.00 CCC $72,000.00

# 03 00 00 4 CCC CCC $0.00
a CCC $60,900.00 CCC $60,900.00

# 04 00 00 5 CCC CCC $0.00
a CCC $68,561.00 CCC $68,561.00
b CCC $222,360.00 CCC $222,360.00

# 05 00 00 6 CCC CCC $0.00
a CCC $153,799.00 CCC $153,799.00
b CCC $166,770.00 CCC $166,770.00

# 06 00 00 7 CCC CCC $0.00
a CCC $87,091.00 CCC $87,091.00
b CCC $14,824.00 CCC $14,824.00
c CCC $138,975.00 CCC $138,975.00

# 07 00 00 8 CCC CCC $0.00
a CCC $27,795.00 CCC $27,795.00
b CCC $518,840.00 CCC $518,840.00
c CCC $12,971.00 CCC $12,971.00

# 08 00 00 9 CCC CCC $0.00
a CCC $46,250.00 CCC $46,250.00
b CCC $55,590.00 CCC $55,590.00
c CCC $283,509.00 CCC $283,509.00
d CCC $1,853.00 CCC $1,853.00

# 09 00 00 10 CCC CCC $0.00
a CCC $120,445.00 CCC $120,445.00
b CCC $203,830.00 CCC $203,830.00
c CCC $135,269.00 CCC $135,269.00
d CCC $46,325.00 CCC $46,325.00
e CCC $103,768.00 CCC $103,768.00
f CCC $46,325.00 CCC $46,325.00
g CCC $64,855.00 CCC $64,855.00

# 10 00 00 11 CCC CCC $0.00
a CCC $5,559.00 CCC $5,559.00
b CCC $9,265.00 CCC $9,265.00
c CCC $12,971.00 CCC $12,971.00
d CCC $9,265.00 CCC $9,265.00
e CCC $5,559.00 CCC $5,559.00

# 11 00 00 12 CCC CCC $0.00
a CCC $9,265.00 CCC $9,265.00
b CCC $5,559.00 CCC $5,559.00
c CCC $5,559.00 CCC $5,559.00
d CCC $25,942.00 CCC $25,942.00
e CCC $5,559.00 CCC $5,559.00

# 13 00 00 13 CCC CCC $0.00
a CCC $112,500.00 CCC $112,500.00
b CCC $633,264.00 CCC $633,264.00

# 21 11 00 14 CCC $222,360.00 CCC $222,360.00
# 22 30 00 15 CCC $138,975.00 CCC $138,975.00
# 23 00 00 16 CCC $1,074,740.00 CCC $1,074,740.00
# 26 00 00 17 CCC $741,200.00 CCC $741,200.00

Net Job Cost $6,402,841.00 $6,402,841.00
Sub Total $6,402,841.00

18530 Insurance @ 3% $192,085.23
$6,402,841 Sub Total $6,594,926.23

$346 Bond @ 2% $131,898.52
$7,399,507 Sub Total $6,726,824.75

$399 Fee @ 10% $672,682.48
Gross Job Cost $7,399,507.23

Cost per Square Foot for total Project Construction Cost

Fire Protection System:
Plumbing:
HVAC:
Electrical:

Additions and Renovations Project 

Special Construction:

       - Geothermal Wall

       - Landscape

       - Elevator 

       - Plaster & Stucco Finish (Allowance)
       - Painting

Square Foot of Floor
Cost of The Building Construction
Cost per Square Foot for Building Construction
Cost of Total Project Construction Cost

       - Entrance Mat and Grids

       - Visual Display 
       - Signage
       - Toilet Accessories
       - Fire Extinguishers
Equipment and Furnishings:
       - Residential Appliances
       - Stage Equipment (Allowance)
       - Art Hanging Equipment (Allowance)
       - Window Treatment

Specialties:
       - Access Panel & Louver

       - Aluminum Storefront with Door
       - Glazing
Finishes:
       - Drywall Assemblies
       - Acoustical System
       - Vinyl & Carpet Flooring with Base
       - Wood Flooring & Base (Allowance)
       - Ceramice & Porcelain Tile 

       - Insulation and Waterproofing
       - Roofing
       - Firestopping and Caulking
Doors & Windows:
       - Doors, Frames and Finish Hardware
       - Aluminum Window

       - Metal Fabrications
Wood and Plastic:
       - Rough Carpentry
       - Finish Carpentry
       - Millwork
Thermal & Moisture:

       - In Place
Masonry:
       - Masonry Restoration (Allowance)
       - Masonry 
Steel:
       - Structural Steel

General Conditions:
Demolition: 
       - Building Interior 
       - Hazmat Abatement (Allowance)
Site Work: 

Concrete:

       - Building Site Work
       - Parking Lot Site Work
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